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June 2010 Slurry Seal

SECTION 01005

ADMINISTRATIVE PROVISIONS

PART 1 GENERAL
1.01  REQUIREMENTS INCLUDED
A. Title of Work, and type of Contract

B. Work Sequence

C. Contractor Use of Premises
D. Owner Occupancy

E. Contractor Furnished Services
F. Allowances

G. Alternates

H. Applications For Payment

L. Coordination

L. Field Engineering

K. Reference Standards

1.02 WORK COVERED BY CONTRACT DOCUMENTS
A. Work of this contract comprises general repair and maintenance of roads in accordance
with the drawings and these specifications, together with all appurtenances and related
work. and restoration of existing improvements removed or damaged as a consequence of
the construction,
B. The work will be done for West Bountiful City.
1.03 CONTRACT METHOD

A. Perform the work in its entirety as noted in the Bid Form.

B. Items noted "NIC" (Not In Contract), will not be installed in this contract.
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1.04

1.05

1.06

1.07

1.08

1.09

WORK SEQUENCE AND NOTIFICATION
A. Coordinate construction schedule and operations with Engineer and Owner.

C. Contractor is responsible to provide a traffic control plan and notify neighborhoods in
advance of the work. This is to be accomplished by flyer, 24-hours in advance of work.

CONTRACTOR USE OF PREMISES

A, Notify the property owner and resident at least 24 hours prior to commencing any work
directly affecting a property.

B. Limit construction operations to areas within the Construction Limits or Easement.
C. Limit access to site from public roads.

OWNER OCCUPANCY

Not used.

CONTRACTOR FURNISHED SERVICES

A. Contractor's Responsibilities:

1. Coordinate and contract with Testing Laboratory in conducting field tests or in
taking samples of materials.

ALLOWANCES

Not Used

ALTERNATES

Not used.

APPLICATION FOR PAYMENT

A, In accordance with the General Conditions, submit applications for payment for review
and approval.

COORDINATION
A, Coordinate work of the various sections of specifications to assure efficient and orderly

sequence of installation of construction elements, with provisions for accommodation
items installed later.
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1.12 FIELD ENGINEERING

A

Verity locations of all existing underground utilities and facilities and other items
affecting the work and coordinate work with the owner of those utilities and other
facilities. Call Blue-Stakes Location Service at least 48 hours before digging.

Provide field engineering services as required to establish grades, lines. and levels from
construction stakes in order to complete the work in accordance with these drawings and
specifications.

The locations of existing underground utilities depicted on the drawings are shown in an
approximate way only. Determine the exact location of all existing utilities, whether or
not shown on the drawings, before commencing work. Contractor shall be responsible
for any and all damages which might be occasioned by his failure to exactly locate and
preserve any and all underground utilities. If damaged or removed, the existing utility
shall be restored or replaced by Contractor in as nearly the original condition and location
as 1s reasonably possible.

Locate and protect survey reference lines, bench marks and monuments provided by the
Owner for the control of the work.

It survey control lines and monuments are destroyed or altered as a consequence of
construction, replace as directed, at no cost to the QOwner.

1.13 REFERENCE STANDARDS

A

For products specified by association or trade standards, comply with requirements of the
standard, except when more rigid requirements are specified or are required by applicable
codes.

The date of the standard is that in effect as of the Bid date. or date of Owner-Contractor
Agreement when there are no bids, except when a specific date is specified.

Obtain copies of standards when required by individual Specifications section. Maintain
copy at jobsite during progress of the specific work.

Schedule of references:;

AASHTO American Association of State Highway
and Transportation Officials
444 North Capitol Street, N.W.
Washington, DC 20001

ACI American Concrete Institute
Box 19150
Redford Station
Detroit, MI 48219

Wrst Bountirur CITy Page 3 of 5 Adnunistrative Provisions

01005



June 2010

Slurry Seal

AGC

Al

AITC

AISC

AISI

ANSI

ASTM

AWWA

AWS

CLEMFI

CRSI

EICDC

Associated General Contractors of America
1957 E Street, N.W.
Washington, DC 20006

Asphalt Institute
Asphalt Institute Building
College Park, MD 20740

American Institute of Timber Construction
333 W. Hampden Avenue
Englewood, CO 80110

American Institute of Steel Construction
400 North Michigan Avenue

Eighth Floor

Chicago. IL 60611

American Iron and Steel Institute
1000 16th Street, N.W.
Washington DC 20036

American National Standards Institute
1430 Broadway
New York, NY 10018

American Society for Testing and Materials
1916 Race Street
Philadelphia, PA 19103

American Water Works Association
6666 West Quincy Avenue
Denver, CO 80235

American Welding Society
550 LeJeune Road
Miami, FL 33135

Chain Link Fence Manufacturers Institute
1101 Connecticut Avenue, N.W.
Washington, DC 20036

Concrete Reinforcing Steel Institute
933 Plum Grove Road
Schaumburg, IL 60195

Engineers' Joint Contract Documents Committee

American Consulting Engineers Council
1050 15th Street, N.W.
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FS

NEMA

NFPA

UL

Slurry Seal

Washington, DC 20005

Federal Specification

General Services Administration
Specifications and Consumer Information
Distribution Section (WFSIS)
Washington Navy Yard, Bldg. 197
Washington, DC 20407

National Electrical Manufacturers' Association
2101 L Street, N.W.
Washington, DC 20037

National Fire Protection Association
Battery March Park
Quincy, MA 02269

Underwriters' Laboratories, Inc.

333 Pfingston Road
Northbrook, IL 60062

END OF SECTION
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SECTION 01025

MEASUREMENT AND PAYMENT

PART 1 GENERAL
1.1 SECTION INCLUDES

A. Measurement and payment criteria applicable to portions of the Work performed under
a unit price payment method.

B. Defect assessment and non-payment for rejected work.
1.2 AUTHORITY
A. The Engineer will take all measurements and compute quantities accordingly.
1.3 UNIT QUANTITIES SPECIFIED
A.  Quantities and measurements indicated in the Contract Documents are for bidding and
contract purposes only. Quantities and measurements supplied or placed in the Work

and verified by the Engineer shall determine payment.

B.  If the actual Work requires more or fewer quantities than those quantities indicated,
provide the required quantities at the unit sum/prices contracted.

1.4 MEASUREMENT OF QUANTITIES
A. Measurement Devices:

1. Weigh Scales: Inspected, tested and certified by the applicable state Weights and
Measures department within the past year.

2. Platform Scales: Of sufficient size and capacity to accommodate the conveying
vehicle.

3. Metering Devices: Inspected, tested and certified by the applicable State
department within the past year.

B. Measurement by Weight: Concrete reinforcing steel, rolled or formed steel or other
metal shapes will be measured by handbook weights. Welded assemblies will be
measured by handbook or scale weight.

C. Measurement by Volume: Measured by cubic dimension using mean length, width and
height or thickness.

WesT BounTirur City Page 1 of 3 Measurement and Payment
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D. Measurement by Area: Measured by square dimension using mean length and width or
radius.

E. Linear Measurement: Measured by linear dimension, at the item centerline or mean
chord.

F. Stipulated Sum/Price Measurement: Items measured by weight, volume, area, or linear
means or combination, as appropriate, as a completed item or unit of the Work.

1.5 PAYMENT

A, Payment Includes: Full compensation for all required labor, Products, tools, equipment.
plant, transportation, services and incidentals; erection, application or installation of an
item of the Work; overhead and profit.

B. Final payment for Work governed by unit prices will be made on the basis of the actual
measurements and quantities accepted by the Engineer multiplied by the unit sum/price
for Work which is incorporated in or made necessary by the Work.

1.6 DESCRIPTION OF BID ITEMS

A. Bid Item No. | - Mobilization- This is a lump sum item. Payment includes all costs
associated with mobilization, demobilization, sanitation and other facilities, bonds, dust
control, fees, licenses, permits, administrative services, identifying and marking
construction limits, and all costs associated with the project that are not included in
other bid items.

B. Bid Item No. 2 — Sluiry Seal — Measurement is based on the actual square yardage
installed. Payment includes all labor, equipment, and materials necessary to complete
the installation of'a Type SS-III slurry seal. The work including cleaning and masking
asphalt and concrete surfaces, traffic control, providing notification to affected property
owners, placement of materials and clean up.

1.7 MOBILIZATION

A. If there is no separate bid item in the Bid Form for mobilization, include all mobilization
costs with other items of work.

B. If there is a separate bid item in the Bid Form, mobilization will be paid as follows:

1. Payment will be made at the contract lump sum for “Mobilization Payments will be
made in accordance with the following table:

Percent ofOriginal Contract Percent ofAmount Bid for
Amount Earned Mobilization to be Paid

WrEsT BOUNTIFUL CITY Page 2 of 3 Measurement and Payment
01025



June 2010

Slurry Seal

5%
15%
40%
50%

END OF SECTION

40
20
30
10

WEST BoUNTIFUL ClLTY

Page 3 of 3

Measurement and Payment
01025



June 2010

Slurry Seal

SECTION 01300

SUBMITTALS

PART 1 GENERAL

1.01  REQUIREMENTS INCLUDED

A.

B.

G.

H.

Procedures

Construction Progress Schedules
Schedule of Values

Shop Drawings

Product Data

Manufacturer's Instructions
Manufacturer's Certificates

Samples

1.02 RELATED REQUIREMENTS

A,

B.

G

4

Section 01005 - Administrative Provisions
Section 01005 - Administrative Provisions: Applications for Payment.
Section 01400 - Quality Control: Testing Laboratory Reports

Section 01700 - Contract Closeout: Closeout Submittals

1.03 PROCEDURES

A.

B.

Deliver submittals to Engineer at 550 North 800 West West Bountiful, UT 84087.

Transmit each item under Engineer-accepted form. Identify Project, Contractor,
subcontractor, major supplier; identify pertinent Drawing sheet and detail number, and
Specification Section number, as appropriate. Identify deviations from Contract
Documents. Provide space for Contractor and Engineer review stamps.

After Engineer review of submittal, revise and resubmit as required, identifying changes
made since previous submittal.

Wist BountiFur CIry Page 1 of 2 Submittals

01300



June 2010 Slurry Seal

D. Distribute copies of reviewed submittals to concerned persons. Instruct recipients to
promptly report any inability to comply with provisions.
1.04 PRODUCT DATA
A, Provide according to specific technical specifications.

1.05  MANUFACTURER'S CERTIFICATES

A. Provide certificates of compliance with specifications as requested by Engineer or
individual Specifications sections.

1.06  SAMPLES

A. Provide samples of materials as required by individual Specification sections.

B. Include identification on each sample, giving full information.

C. Submit the number specified in respective Specification section; one will be retained by
Engineer.

D. Provide field samples of finishes at Project as required by individual Specifications
section.

END OF SECTION
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SECTION 01400

QUALITY CONTROL

PART 1 GENERAL

1.01

1.02

1.03

1.04

1.05

REQUIREMENTS INCLUDED
A. General Quality Control

B. Workmanship

C. Manufacturer's Instructions
D. Manufacturer's Certificates

E. Manufacturer's Field Services
E. Testing Laboratory Services

RELATED REQUIREMENTS

A. Document 00700 - General Conditions
B. Section 010035 - Administrative Provisions
C. Section 01300 - Submittals

QUALITY CONTROL - GENERAL

A. Maintain quality control over suppliers, manufacturers, products, services, site conditions,
and workmanship, to produce work of specitfied quality.

WORKMANSHIP

A. Comply with industry standards except when more restrictive tolerances or specified
requirements indicate more rigid standards or more precise workmanship.

B. Perform work by persons qualified to produce workmanship of specified quality.

MANUFACTURERS' INSTRUCTIONS

A. Comply with instructions in full detail, including each step in sequence. Should
instructions conflict with Contract Documents, request clarification from Engineer before
proceeding.

wisT Bountirur CITy Page 1 of 2 Quality Control
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1.06 MANUFACTURERS' CERTIFICATES

A. When required by individual Specifications Section, submit manufacturer's certificate, in
duplicate, that products meet or exceed specified requirements.

1.07  TESTING LABORATORY SERVICES

A. Contractor shall employ and pay for services of an Independent Testing Laboratory to
perform inspections, tests. and other services required by individual Specification
Sections.

B. Services will be performed in accordance with requirements of local jurisdiction having

authority and with specified standards.

C. Reports will be submitted to Engineer in giving observations and results of tests,
indicating compliance or non-compliance with specified standards and with Contract
Documents.

D, Contractor shall contract with Testing Laboratory personnel; furnish tools, samples of

materials, mix design, equipment, storage and assistance as requested.

1 Notify Engineer and Testing Laboratory 24 hours prior to expected time for
operations requiring testing services.

[

Make arrangements with Testing Laboratory and pay for additional samples and
tests for Contractor's convenience.,

END OF SECTION
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SECTION 01500

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

PART 1 GENERAL

1.01  REQUIREMENTS INCLUDED

A, Barriers and Enclosures

B. Protection of Installed Work

C. Dust, Noise, Water and Storm Water Control
D. Construction Cleaning

E. Traffic Regulation
E Removal
1.02 RELATED REQUIREMENTS
A, Section 01005 - Administrative Provisions:
B. Section 01700 - Contract Closeout:
1.03  BARRIERS AND ENCLOSURES

A. Provide as required to prevent public entry to construction areas and to protect existing
facilities and adjacent properties from damage from construction operations.

1.04 PROTECTION OF INSTALLED WORK

A. Provide temporary protection for installed products. Control traffic in immediate area to
minimize damage. Repair or replace at Owner's option and at the contractor’s expense
any installed work damaged by tratfic, the public, or Work operations.

1.05 DUST. NOISE, WATER, AND STORM WATER CONTROL
A. Dust Control:
I Dust control measures shall be implemented by application of water to all work

areas, storage areas, haul and access roads, or other areas affected by
construction.
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2. All work shall be in compliance with the Federal. State and local air pollution
standards, and not cause a hazard or nuisance to personnel and the public in the
vicinity of the work.

3 Provide and operate mobile tank sprinkling unit or other positive means to
prevent air-borne dust from dispersing into atmosphere,

4. Other methods of dust control for haul and aceess roads may include chemical
treatment, light bituminous treatment or other method as approved by the
Engineer.

5. Execute work by methods to minimize raising dust from construction operations.

Noise Control:

1. Execute construction between the hours of 7:30 A.M. and 6:00 P.M. unless
otherwise approved by Owner.

Water Control:

L To obtain water from Owner, the Contractor shall obtain a hydrant meter from
the Owner, which shall be attached to a hydrant near the project site.

(8]

Contractor shall provide a $ 1000 deposit to Owner which will be returned when
the hydrant meter is returned. There will not be a charge for the water used in
connection with the project.

Storm Water Control

1. Contractor shall comply with the requirements of the Project Storm Water Pollution
Prevention Plan (SWPPP).

2. Owner shall prepare and manage the SWPPP. Inspections will also be performed by
the Owner.

1.06 CONSTRUCTION CLEANING

A

All public and private areas used as haul roads shall be continuously maintained and
cleaned of all construction caused debris such as mud, sand, gravel, soils, pavement
fragments, sod. etc. Care shall be taken to prevent spillage on haul routes. Any such
spillage shall be removed immediately and the area cleaned.

Public roads shall be maintained in accordance with applicable ordinances and
regulations,

Throughout all phases of construction, including suspension of work, and until final
acceptance of the project, the Contractor shall keep the work site clean and shall remove

WrsT BOUNTIFUL CITY Page 2 of 4 Construction Facilities and Temporary Controls
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1.07

daily all refuse, dirt, damaged materials, unusable materials, and all other trash or debris
that he has created from his construction activities.

Materials and equipment shall be removed from the site as soon as they are no longer
necessary; and upon completion of the work and before final inspection, the entire
worksite shall be cleared of equipment, unused materials, and rubbish so as to present a
satisfactory clean and neat appearance. All cleanup costs shall be included in the
Contractor's Bid.

TRAFFIC REGULATION

A,

Submit a traffic control plan to the Engineer for review and approval prior to beginning
the work.

Control vehicular parking to prevent interference with public traffic and parking, access
by emergency vehicles, and Owner's operations.

Monitor parking of construction personnel's vehicles. Maintain vehicular access to and
through parking areas.

Prevent parking on or adjacent to access roads or in non-designated areas.
Provide trained and equipped flagmen to regulate traffic when construction operations or
traffic encroach on public traffic lanes. Provide control in accordance with local

authority having jurisdiction.

Use flares and lights during hours of low visibility to delineate traffic lanes and to guide
traffic.

Consult with authorities, establish public thoroughfares to be used for haul routes and site
access.

Confine construction traffic to haul routes and designated construction limits.

Provide traffic control at critical areas of haul routes to regulate traffic. to minimize
interference with public traffic.

At approaches to site and on site, install at crossroads, detours, parking areas, and
elsewhere as needed to direct construction and affected public traffic.

Relocate as Work progresses. to maintain effective traftic control.
Maintain traffic flow to private driveways during entire contract period.

Post-mounted traffic control and informational signs. detour routes, traffic cones and
drums, flagman equipment: As approved by local jurisdictions.
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N. Where local jurisdictions have no requirements, construct and erect according to "Manual
on Uniform Traffic Control Devices for Streets and Highways" (MUTCD).

0. Remove equipment and devices when no longer required. Repair damage caused by
installation. Remove post settings to a depth of 3 feet,

1.08 REMOVAL

A. Remove temporary materials, equipment, services, and construction prior to Substantial
Completion inspection.

B. Clean and repair damage caused by installation or use of temporary facilities. Restore
existing facilities used during construction to specify, or to original. condition.

END OF SECTION
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PART 1

SECTION 01700

CONTRACT CLOSEOUT

GENERAL

1.01 REQUIREMENTS INCLUDED

A.

B.

Closeout Procedures

Final Cleaning

Project Record Documents
Operation and Maintenance Data

Warranties and Bonds

1.02  RELATED REQUIREMENTS

A.

Document 00700 - General Conditions: Fiscal provisions, legal submittals, and other
administrative requirements.

Section 01005 - Administrative Provisions

Section 01500 - Construction Facilities and Temporary Controls: Cleaning During
Construction

1.03  CLOSEOUT PROCEDURES

A,

Comply with procedures stated in General Conditions of the Contract for issuance of
Certificate of Substantial Completion.

When Contractor considers Work has reached final completion, submit written
certification that Contract Documents have been reviewed, Work has been inspected, and
that Work is complete in accordance with Contract Documents and ready for Engineer's
review.

In addition to submittals required by the conditions of the Contract, provide submittals
required by governing authorities, and submit a final statement of accounting giving total
adjusted Contract Sum, previous payments, and sum remaining due.

Engineer will issue a final Change Order reflecting approved adjustments to Contract
Sum not previously made by Change Order.
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1.04  FINAL CLEANING

A. Execute prior to final inspection.

B. Clean and flush drainage systems.

C. Clean site; sweep paved areas, rake clean other surfaces.

D. Remove waste and surplus materials, rubbish. and construction facilities from the Project

and from the site. Owner will provide final cleaning after final acceptance.
1.05 PROJECT RECORD DOCUMENTS
A. Store record documents separate from those used for construction.

B. Keep documents current; do not permanently conceal any work until required information
has been recorded.

C. At Contract closeout, submit documents with transmittal letter containing date, Project
title, Contractor's name and address, list of documents, and signature of Contractor.

1.06  WARRANTIES AND BONDS
A Comply with General Conditions and ordinances of local jurisdictions having authority.

B. Make periodic inspections during guarantee period and correct defective work or correct
defective work as directed by the Owner or appropriate governing authority.

END OF SECTION
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